



5822 Price Avenue, Building 1044, Suite 102  
 McClellan, CA 95652  
 www.greystonewest.com  
 Phone 916.514.8104 / Fax 707.996.8390



**Grant HS - "A" Wing Restroom Modernization**

**Job Walk: Non-Mandatory**

**Date & Time of Meeting: Tuesday, March 24, 2020**

**Please Print Clearly**

Name of Representative	Company Name	Phone #	eMail address
Chris Zunino	Greystone West	707.483.0965	<a href="mailto:czunino@greystonewest.com">czunino@greystonewest.com</a>
Denise DeVaughn	Greystone West	707.322.3270	<a href="mailto:denise@greystonewest.com">denise@greystonewest.com</a>
Perry Herrera	TRUSD	916.505.3254	<a href="mailto:perry.herrera@twinriversusd.org">perry.herrera@twinriversusd.org</a>
Jessica Edwadson	PBK	916.682.9494	<a href="mailto:jessica.edwardson@pbk.com">jessica.edwardson@pbk.com</a>
Chris Rivero	PBK	916.682.9494	<a href="mailto:chris.rivero@pbk.com">chris.rivero@pbk.com</a>
Kimberly	PNP Construction	530.885.9360	<a href="mailto:kimberly@gopnp.com">kimberly@gopnp.com</a>
Ron Wood	American River Construction	530.621.1785	<a href="mailto:arcbids@sbcglobal.net">arcbids@sbcglobal.net</a>
Morgan Schell	REM	530.570.2345	<a href="mailto:dave-rem@sbcglobal.net">dave-rem@sbcglobal.net</a>
Matt Barker	STAR Construction	916.709.0024	<a href="mailto:buckster65@yahoo">buckster65@yahoo</a>



## JOB WALK AGENDA

GRANT UNION HIGH SCHOOL – “A” WING RESTROOM MODERNIZATION PROJECT  
1400 Grand Avenue, Sacramento, CA 95838

- 1) Introductions/Sign-in
- 2) Project Scope: Project scope includes but is not limited to restroom modernization and replacement of existing clay tile roofing above wing “A” as shown in the project documents and as required for a complete and operational project.
- 3) Project Estimate: \$1,850,000 plus 10% District Owned Contingency
- 4) Important Dates:
  - a) 03/09/20 First Advertisement Date
  - b) 03/16/20 Second Advertisement Date
  - c) 03/24/20 Bid Walk 9:00 am
  - d) 03/30/20 RFI’s Due by 2:00 pm to:  
**PBK Architects**  
[Jessica.Edwardson@pbk.com](mailto:Jessica.Edwardson@pbk.com) [Kim.Johnson@pbk.com](mailto:Kim.Johnson@pbk.com)  
[Zoe.Bick@pbk.com](mailto:Zoe.Bick@pbk.com)  
**cc: Greystone West Company:**  
[czunino@greystonewest.com](mailto:czunino@greystonewest.com); [denise@greystonewest.com](mailto:denise@greystonewest.com)  
**cc: TRUSD**  
[Perry.Herrera@twinriversusd.org](mailto:Perry.Herrera@twinriversusd.org)
  - e) 04/02/20 Addendum Issued by 2:00 pm
  - f) 04/07/20 Open Bid 2:00 pm
  - g) 04/21/20 Board Approval
  - h) 04/24/20 Notice of Intent
  - i) 05/15/20 Notice to Proceed – Dependent on Contract Documents being returned
  - j) 06/10/20 Start of Construction
  - k) 10/30/20 Substantial Completion Date
  - l) 12/18/20 Contract Completion Date (Closeout)
- 5) Project Notes: **Pre-qualification Required**
- 6) Questions